COS15-023R Storm/Flood Damage —
Repair and Debris Removal

Pre Bid Meeting
July 2, 2015
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Project Statement SURPRISE

ARIZONA

COS15-023R (This presentation is for informational purposes only.)

The City of Surprise is seeking bids to remove flood debris from
ten sites and the repair of flood damage at two other sites. The
bids will be submitted as a lump sums for each site as described in
the individual scopes of work.
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Task 1: Cactus and Citrus SURPRISE

ARIZONA

SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools required to remove any and all debris, silt, and/or other flow
impediments built up at the culvert upstream inlets, downstream outlets, and
Inside the culvert barrel(s). The cleaning shall be performed in a manner that will
not damage the existing culvert, aprons, and/or channel. The contractor shall
remove all debris at the culvert ends, headwalls, and wing walls. The box culvert
consists of 4each 10°’X4’ barrels 80’ long. Barrels 1, 2, 3, and 4 contain
approximately 60 cubic yards each. The total is approximately 240 cubic yards
of debris material.
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Task 2: Cactus and Reems SURPRISE

ARIZONA

SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools required to remove any and all debris, silt, and/or other flow
Impediments built up at the culvert upstream inlets, downstream outlets, and
Inside the culvert barrel(s). The cleaning shall be performed in a manner
that will not damage the existing culvert, aprons, and/or channel. The
contractor shall remove all debris at the culvert ends, headwalls, and wing
walls. The box culvert consists of 4 each 10°X4’ barrels, 80’ long. Barrels 1,
2, 3, and 4 contain approximately 112 cubic yards each. The total is
approximately 448 cubic yards of debris material.
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Task 3: Litchfield and Statler SURPRISE

ARIZONA

SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools required to remove any and all debris, silt, and/or other flow
iImpediments built up at the culvert upstream inlets, downstream outlets, and
Inside the culvert barrel(s). The cleaning shall be performed in a manner that
will not damage the existing culvert, aprons, and/or channel. The contractor
shall remove all debris at the culvert ends, headwalls, and wing walls. The box
culvert consists of 2 each 10'X4’ barrels 140’ long. Barrels 1 and 2 contain
approximately 208 cubic yards.
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Task 4: Litchfield and Greenway SURPRISE

ARIZONA

SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools required to remove any and all debris, silt, and/or other flow
impediments built up at the culvert upstream inlets, downstream outlets, and
inside the culvert barrel(s). The cleaning shall be performed in a manner that
will not damage the existing culvert, aprons, and/or channel. The contractor
shall remove all debris at the culvert ends, headwalls, and wing walls. The
box culvert consists of 2 each 10°X4’ barrels 80’ long. Barrels 1 and 2
contain approximately 119 cubic yards.
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Task 5: Jomax and 163 Ave SURPRISE
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SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools required to remove any and all debris, silt, and/or other flow
Impediments built up at the culvert upstream inlets, downstream outlets, and
Inside the culvert barrel(s). The cleaning shall be performed in a manner
that will not damage the existing culvert, aprons, and/or channel. The
contractor shall remove all debris at the culvert ends, headwalls, and wing
walls. The box culvert consists of 5 each 8 X3’ barrels 154’ long. Barrels 1
and 2 contain approx. 80 cubic yards each of debris and barrel 3 contains
approximately 23 cubic yards of debris. The total is approximately 183 cubic

yards of debris material.
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Task 6: Civic Center and Greenway  surprise
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SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools required to remove any and all debris, silt, and/or other flow
Impediments built up at the culvert upstream inlets, downstream outlets, and
Inside the culvert barrel(s). The cleaning shall be performed in a manner
that will not damage the existing culvert, aprons, and/or channel. The
contractor shall remove all debris at the culvert ends, headwalls, and wing
walls. The box culvert consists of 1 each 8'X3’ barrel 153’ long. Barrel 1
contains approximately 46 cubic yards.
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Task 7: Cactus and 175t SURPRISE
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SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools required to remove any and all debris, silt, and/or other flow
Impediments built up at the culvert upstream inlets, downstream outlets, and
Inside the culvert barrel(s). The cleaning shall be performed in a manner
that will not damage the existing culvert, aprons, and/or channel. The
contractor shall remove all debris at the culvert ends, headwalls, and wing
walls. The box culvert consists of 3each 10'X4’ barrels 66’ long. Barrels 1, 2,
and 3 contain approximately 18.5 cubic yards each. The total is
approximately 55.5 cubic yards of debris material.
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Task 8: Bell Rd/Agua Fria River Bridge RERis:
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SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools to remove any and all debris including sand, silt, and/or other
flow impediments built up at the bridge upstream inlets, downstream outlets,
and under the bridge. The removal shall be performed in a manner that will
not damage the existing embankments, aprons, and/or channel. The
contractor shall remove all debris at the bridge ends, headwalls and wing
walls. The Contractor shall be responsible to repair/replace any damage
caused by the debris removal process.

30



PP
Task 8. Bell Rd/Agua Fria River Bridge surprise

ARIZONA




t/%\s
Task 8: Bell Rd/Agua Fria River Bridge surerise

ARIZONA




Task 8: Bell Rd/Agua Fria River Bridge surerise

ARIZONA




2285

Task 9: Deer Valley Bridge 7553 SURPRISE
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SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools to remove any and all debris including sand, silt, and/or other
flow impediments built up at the bridge upstream inlets, downstream outlets,
and under the bridge. The removal shall be performed in a manner that will
not damage the existing embankments, aprons, and/or channel. The
contractor shall remove all debris at the bridge ends, headwalls and wing
walls. The Contractor shall be responsible to repair/replace any damage
caused by the debris removal process.
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Task 10: Deer Valley Bridge 7855 SURPRISE
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SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools to remove any and all debris including sand, silt, and/or other flow
impediments built up at the bridge upstream inlets, downstream outlets, and
under the bridge. The removal shall be performed in a manner that will not
damage the existing embankments, aprons, and/or channel. The contractor shall
remove all debris at the bridge ends, headwalls and wing walls. The Contractor
shall be responsible to repair/replace any damage caused by the debris removal
process.
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Task 11: Cactus and Citrus (slope/berm restoration)

SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or The Contractor is to furnish all labor, required material, equipment,
and/or tools to repair the storm damage on both sides of Citrus. All erosion
on adjacent embankments to the box culvert shall be repaired and re-
compacted. The earthen berm located west of the structure must be re-built
using compacted material and compacted to 95%. Existing broken or failing
concrete and asphalt roadway near the culvert will be removed and
replaced with new per MAG specifications and details. Approximately 20’ of
curbing has been displaced on the west side of the roadway. The concrete
vault will be re-leveled and re-supported. The irrigation and granite will be
repaired or replaced.
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Task 11: Cactus and Citrus (slope/berm restoration)
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Task 11: Cactus and Citrus (slope/berm restoration)




258

SURPRISE

ARIZONA

Task 11: Cactus and Citrus (slope/berm restoration)

B

I
-~ SR
.:”-:_:“‘

43



AT

SURPRISE
ARIZONA

—~~
c
o

=
©
—
(@)

ol
(09}
b)
“
&
| -
()

O

~
)
o

o
0

N
p)
-
G

=

O

©
c
©
7p)
)

i
&)
(©

O

—

—

=<
&

—




2285

SURPRISE

ARIZONA

Task 12: Cactus and Reems (slope/berm restoration)

SCOPE: The Contractor is to furnish all labor, required material, equipment,
and/or tools required to complete the project. All erosion on adjacent
embankments to the box culvert shall be repaired and re-compacted. The
earthen berm located north of the structure must be re-built using
compacted material and compacted to 95%. Existing broken or failing
concrete and asphalt roadway near the culvert will be removed and
replaced with new per MAG specifications and details. Approximately 30’ of
curbing has been displaced.
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Task 12: Cactus and Reems (slope/berm restoration)
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